B I

STATE OF CALI FORNI A
Bl D OPENI NG DATE 06/ 15/ 00
CONTRACT NUMBER 07-117104
LOCATI ON 07-LA-14-44.0/ R54.5
DB GOALS:

PROPCSALS | SSUED 33
NUVBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

LSTP

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

23,590, 750. 00

24,196, 796. 54

24, 203, 919. 00

25, 614, 100. 00

26, 837, 000. 00

HB5

DI SADVANTAGED BUSI NESS ENTERPRI SE -
30, 192, 000
25, 921, 006. 00

BI DDER | D

D SUMMARY

I N LOS ANGELES COUNTY NEAR PALMDALE
FROM 1.1 KM SOQUTH OF ESCONDI DO
CANYON ROAD TO VI NCENT RAMP UNDER-
CROSSI NG

W DEN FREEWAY

18. 0%

AMOUNT UNDER 2, 330, 256. 00
Bl DDER | NFORVATI ON
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085
SECURI TY PAVI NG COMPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489
F C 1 CONSTRUCTORS | NC

12777 H GH BLUFF DRI VE STE 200
SAN DI EGO CA 92130
KIEW T PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668
MORRI SON KNUDSEN CORPCRATI ON

P O BOX 600
H GHLAND CA 92346

DEPARTMENT COF TRANSPORTATI ON

TOTAL NUMBER OF WORKI NG DAYS

FEDERAL Al D ACNH P014-(052)E

720
PERCENT UNDER EST 8. 99

( NAVE/ ADDRESS/ LOCATI ON)

831 724-1011
00000089
FAX 831 768-4021
818 767-8418
00116307
FAX 818 767-3169
858 481-6900
00772589
FAX 858 793-8611
360 693-1478
00433176
FAX 360 693-5582
909 425-4200
00000178

FAX 909 862- 8433

Bl D245

PAGE 1

06/ 19/ 00
CONTRACT CCDE 'A '
145 CONTRACT | TEMS



07-117104

07- LA- 14- 44

06/ 15/ 00

6

27,570, 745. 00

4

CONE ENG NEERI NG CONTRACTORS

2092 OMEGA ROAD STE F
SAN RAMON CA 94583

Bl D245
PAGE 2
06/ 19/ 00
925 838-5685
00595036
FAX 925 838-5996



07-117104 Bl D245

07-LA-14-44 PAGE 3
06/ 15/ 00 06/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 . JO NT SEAL
SMALL SI GNS

A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

AUSTI N ENTERPRI SES CONCRETE GRI NDI NG

BAKERSFI ELD CA

C AND W FENCE FENCE AND METAL BEAM GUARD RAI L

VENTURA CA

CONFAB G RDERS

LATHROP CA

COOPER ENG NEERI NG CONCRETE BARRI ER

TUSTIN CA

HYDRO SPROUT ERGCSI ON CONTROL

CORONA CA

I AFD CAST IN DRI LLED HOLE

SEAL BEACH CA

LANDSCAPE DEVELOPERS PLANTI NG

VALENCI A CA

M B E ELECTRIC ELECTRI CAL

Rl VERSI DE CA
CONTI NUED ON NEXT PAGE



07-117104
07-LA-14-44
06/ 15/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
06/ 19/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SAPPER

SPRI NG VALLEY CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA
SM TH AND SONS
FALLBROCK CA
SUDHAKAR

RI ALTO CA

VI STA STEEL
VENTURA CA

WEST COAST M LLI NG
LANCASTER CA

VH TE PAVI NG

LARGE SI GNS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

REBAR

COLD PLANE



07-117104
07-LA-14-44
06/ 15/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
06/ 19/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

DI KE AND M SCELLANEOQUS ASPHALT CONCRETE

ACACI A LANDSCAPI NG AND ERCSI ON CONTRCL | NC LANDSCAPI NG

604 S SAN MARCOS RCAD
SANTA BARBARA CA
AUSTI N ENTERPRI SES
1536 CALLOMWAY DRI VE
BAKERSFI ELD CA

C AND W FENCE

2419 PALNA DRI VE
VENTURA CA 93003
CONRAD CONSTRUCTORS
2584 N LOCUST AVENUE
RIALTO CA 92377

I AFD

P O BOX 2430

SEAL BEACH CA 90740
J C SUPPLY

958 W9TH STREET
UPLAND CA 91786

M B E ELECTRIC I NC
9920 ARLI NGTON AVENUE
RI VERSI DE CA 92503
STATEW DE SAFETY AND SIGNS | NC
P O BOX 1440

Pl SMO BEACH CA

CONTI NUED ON NEXT PAGE

GRI ND PORTLAND CEMENT CONCRETE PAVEMENT

GUARD RAI L

PRECAST G RDERS

CAST I N DRI LLED HOLE PI LI NG

TI E BARS AND DOVELS

TRAFFI C MONI TORI NG STATI ON AND LI GHTI NG

SI GNI NG



07-117104 Bl D245

07- LA- 14- 44 PAGE 6
06/ 15/ 00 06/ 19/ 00
LI ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUDHAKAR COVPNAY | NC STRI PI NG

1450 FI RZGERALD AVENUE

RIALTO CA 92376

VI STA STEEL COVPANY REI NFORCI NG STEEL
331 WEST LEW S

VENTURA CA 93001

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APCO ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)

GOSHEN CA
APCO ASPHALT PAVI NG AND RELATED ( PARTI AL)
GOSHEN CA
AUSTI N ENTERPRI SES CONCRETE EDGE GRI NDI NG AND RELATED ( PARTI AL)
BAKERSFI ELD CA
C AND W FENCE METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
VENTURA CA
CONFAB PRECAST PRESTRESSED Gl RDERS AND RELATED ( PARTI AL)
LATHROP CA
HYDRO SPROUT PLANTI NG AND RELATED ( PARTI AL)
ESCONDI DO CA
M B E ELECTRIC ELECTRI CAL AND RELATED ( PARTI AL)

Rl VERSI DE CA
CONTI NUED ON NEXT PAGE



07-117104
07-LA-14-44
06/ 15/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
06/ 19/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MALCOLM

| RW NDALE CA

PACI FI C REI NFORCI NG
SANTEE CA

S| ERRA NEVADA

SAN FERNANDO CA
STERNDAHL

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

CAST I N DRI LLED HOLE PI LI NG AND RELATED ( PARTI AL)
REBAR AND RELATED ( PARTI AL)

SI GN STRUCTURES AND RELATED ( PARTI AL)

STRI PI NG AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

BAY AREA DRI LLI NG

PI TTSBURG CA

C AND W FENCE COVPANY | NC
VENTURA CA

CALMEX ENG NEERI NG | NC
RI VERSI DE CA

CONFAB

LATHROP CA

HARRI S ARI ZONA REBAR | NC
PHCEHI X AZ

CONTI NUED ON NEXT PAGE

GRI NDI NG EXI SI TI NG PORTLAND CEMENT CONCRETE

CAST IN DRI LLED HOLE PI LE

METAL BEAM GUARD RAI L

ASPHALT CONCRETE

PORTLAND CEEMENT CONCRETE G RDERS

REI NFORCI NG STEEL



07-117104 Bl D245
07- LA- 14- 44 PAGE 8
06/ 15/ 00 06/ 19/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

HI GH LI GHT ELECTRI C
PERRI S CA

HYDRO SPROUT

ESCONDI DO CA

S| ERRA NEVADA

SAN FERNANDO CA
STERNDAHL ENTERPRI SES
SUN VELLEY CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

LANDSCAPI NG

SI GN STRUCTURES

STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO

GOSHEN CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

BAY AREA DRI LLI NG
PI TTSBURG CA

C AND W FENCE
VENTURA CA

CAL MEX ENG NEERI NG
Rl VERSI DE CA
CONRAD

RI ALTO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

GRI ND PORTLAND CEMENT CONCRETE PAVEMENT

CAST IN DRI LLED HOLE

METAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG

PRECAST CONCRETE G RDERS



07-117104
07-LA-14-44
06/ 15/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
06/ 19/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

COOPER ENG NEERI NG

TUSTIN CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

HARBOR COMPANI ES

SAN BERNARDI NO CA
HYDROSPROUT

ESCONDI DO CA

JCE ENCI AS

BLOOM NGTON CA

M B E ELECTRIC

Rl VERS| DE CA

ROCK STRUCTURES

SAN DI MAS CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR COVPANY

RI ALTO CA

VI STA STEEL

VENTURA CA

CONCRETE BARRI ER, TYPE 60

GREEN SAW

DEMOLI TI ON AND REMOVAL

ERGCSI ON CONTROL

BOX CULVERT AND M NOR CONCRETE ( PARTI AL)
ELECTRI CAL

Rl P RAP

ROADSI DE AND CONSTRUCTI ON AREA S| GNS
STRI PI NG

REBAR



07-117104 Bl D245

07-LA-14-44 PAGE 10
06/ 15/ 00 06/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ACL CONCRETE BARRI ER
POMONA CA
C AND W FENCE GUARD RAI L
VENTURE CA
CAL MEX ASPHALT CONCRETE
Rl VERSI| DE CA
CONFAB PRECAST BEAMS
LATHROP CA
COOPER ENG NEERI NG SLI P FORM CONCRETE BARRI ER
TUSTIN CA
HI GH LI GHT ELECTRI C ELECTRI CAL
Rl VERSI| DE CA
HYDRO SPROUT ERCSI ON CONTROL
ESCONDI DO CA
LADD AND ASSCCI ATES ROAD WORK AND DEMCLI TI ON ( PARTI AL)
REDDI NG CA
MALCOLM DRI LLI NG CAST IN DRI LLED HOLE PI LES
| RW NDALE CA
PACI FI C RESTORATI ON PLANTI NG
CORONA CA

CONTI NUED ON NEXT PAGE



07-117104 Bl D245

07-LA-14-44 PACGE 11
06/ 15/ 00 06/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 S| ERRA NEVADA STEEL COVPANY S| GN STRUCTURES
SAN FERNANDO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
NI POMO CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
VI STA STEEL REI NFORCI NG
VENTURA CA
VESTERN WATERPROCFI NG JO NT SEAL

ANAHEI M CA



07-117104 Bl D245

07-LA-14-44 CONTRACT PROPOSAL OF LOW BI DDER PACGE 12
06/ 15/ 00 06/ 19/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUWP SUM 20, 000. 00* 20, 000. 00

2 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUW SUM 10, 000. 00* 10, 000. 00

PLAN

3 074020 WATER POLLUTI ON CONTROL LS LUW SUM 200, 000. 00* 200, 000. 00

4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 20, 000. 00* 20, 000. 00

5 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 400, 000. 00* 400, 000. 00

6 017910 TEMPORARY SI GN POST EA 1 200. 00 200. 00

7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 960 5.00 4, 800. 00

8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 100 40. 00 4, 000. 00

9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 140 5.00 700. 00
10 (S) 129000 TEMPORARY RAI LI NG (TYPE K) M 34, 000 36. 00 1, 224, 000. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MCDULE EA 210 350. 00 73, 500. 00
12 150711 REMOVE PAI NTED TRAFFI C STRI PE M 137, 000 1.00 137, 000. 00
13 150713 REMOVE PAVEMENT MARKI NG MR 90 12.00 1, 080. 00
14 150722 REMOVE PAVEMENT MARKER EA 8, 500 . 65 5,525. 00
15 150742 REMOVE ROADSI DE SI GN EA 11 75. 00 825. 00
16 150806 REMOVE PI PE M 15 120. 00 1, 800. 00
17 150820 REMOVE | NLET EA 12 300. 00 3, 600. 00
18 150821 REMOVE HEADWALL EA 6 300. 00 1, 800. 00
19 150823 REMOVE DOWNDRAI N M 270 20. 00 5, 400. 00
20 151266 SALVAGE DOUBLE THRI E BEAM BARRI ER M 2,560 18. 00 46, 080. 00
21 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 260 18. 00 4, 680. 00
22 151568 RECONSTRUCT THRI E BEAM BARRI ER M 2,230 70. 00 156, 100. 00
23 151570 RECONSTRUCT DOUBLE THRI E BEAM BARRI ER M 630 50. 00 31, 500. 00
24 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 380 38. 00 14, 440. 00
25 017911 RESET TEMPORARY CRASH CUSHI ON MODULE EA 32 10. 00 320. 00
26 152390 RELOCATE ROADSI DE SI GN EA 2 150. 00 300. 00
27 152394 RELOCATE SI GN STRUCTURE EA 1 5, 000. 40 5, 000. 40
28 017912 ADJUST | NLET TO GRADE EA 2 1, 100. 00 2,200. 00
29 152604 MODI FY | NLET EA 9 1, 700. 00 15, 300. 00
30 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0.00
31 153220 REMOVE CONCRETE ( CHANNEL) MB 170 45. 00 7, 650. 00
32 153221 REMOVE CONCRETE BARRI ER M 1, 140 12. 00 13, 680. 00
33 155003 CAP | NLET EA 42 800. 00 33, 600. 00
34 157561 BRI DGE REMOVAL ( PORTI QN), LOCATION A LS LUWP SUM 6, 000. 00* 6, 000. 00
35 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUWP SUM 13, 000. 00* 13, 000. 00
36 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUWP SUM 12, 000. 00* 12, 000. 00

37 157564 BRI DGE REMOVAL ( PORTI ON), LOCATION D LS LUW SUM 12, 000. 00* 12, 000. 00



07-117104 Bl D245

07- LA- 14- 44 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
06/ 15/ 00 06/ 19/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
38 158210 RESET TEMPORARY RAI LI NG ( TYPE K) M 210 9. 00 1, 890. 00
39 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 200, 000. 00* 200, 000. 00
40 190101 ROADWAY EXCAVATI ON VB 155, 000 12.50 1, 937, 500. 00
41 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 620 50. 00 81, 000. 00
42 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 960 100. 00 96, 000. 00
43 194001 DI TCH EXCAVATI ON VB 12 250. 00 3, 000. 00
44 (S) 200001 H GHWAY PLANTI NG LS LUVP SUM 10, 000. 00* 10, 000. 00
45 (S) 017913 COVPOST ( EROSI ON CONTROL) KG 57, 200 1.10 62, 920. 00
46 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 130 245. 00 31, 850. 00
47 (S) 203014 FI BER ( EROSI ON CONTROL) KG 15, 300 .90 13, 770. 00
48 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 430 110. 00 47, 300. 00
49 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 2, 860 2.30 6,578. 00
50 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 000. 00* 10, 000. 00
51 260210 AGGREGATE BASE ( APPROACH SLAB) VB 53 170. 00 9, 010. 00
52 260301 CLASS 3 AGGREGATE BASE VB 61, 000 11.00 671, 000. 00
53 280000 LEAN CONCRETE BASE VB 40, 300 60. 00 2, 418, 000. 00
54 390160 ASPHALT CONCRETE ( TYPE B) TONN 6, 630 100. 00 663, 000. 00
55 394001 PLACE ASPHALT CONCRETE DI KE M 21, 900 3.00 65, 700. 00
56 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2,170 11.00 23, 870. 00
AREA)
57 000002 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0. 00
58 401000 CONCRETE PAVEMVENT VB 60, 200 80. 00 4,816, 000. 00
59 017914 DOWEL ( SMOOTH, EPOXY COATED) EA 158, 000 3.10 489, 800. 00
60 406005 DRI LL AND GROUT TIE BAR EA 46, 000 6. 60 303, 600. 00
61 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 493 230. 00 343, 390. 00
Pl LI NG
62 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 530 300. 00 159, 000. 00
63 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 280 800. 00 1, 024, 000. 00
64 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 300 750. 00 225, 000. 00
(TYPE N)
65 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 520 850. 00 442, 000. 00
(TYPE R)
66 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 300 730. 00 219, 000. 00
67 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 266 1, 500. 00 399, 000. 00
68 510504 M NOR CONCRETE (Pl PE ENCASEMENT) VB 33 170. 00 5, 610. 00
69 510526 M NOR CONCRETE ( BACKFI LL) VB 70 170. 00 11, 900. 00
70 510800 PAVI NG NOTCH EXTENSI ON VB 19 6, 400. 00 121, 600. 00
71 511106 DRI LL AND BOND DOWEL M 33 160. 00 5, 280. 00



07-117104 Bl D245

07- LA- 14- 44 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
06/ 15/ 00 06/ 19/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

72 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 36 5, 200. 00 187, 200. 00
G RDER (10 M- 15 M

73 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 12 7, 700. 00 92, 400. 00
G RDER (15 M- 20 M

74 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 12, 000. 00 72, 000. 00
G RDER (20 M- 25 M

75 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 54 625. 00 33, 750. 00
G RDER

76 (S) 519117 JONT SEAL (MR 30 MV M 200 150. 00 30, 000. 00

77 (S) 519120 JONT SEAL (MR 15 MV M 71 110. 00 7,810. 00

78 (SF) 520101 BAR REl NFORCI NG STEEL KG 37,522 1. 30 48, 778. 60

79 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 170, 700 1.50 256, 050. 00

80 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 131, 400 1.55 203, 670. 00
( BRI DGE)

81 (S) 530100 SHOTCRETE VB 15 300. 00 4, 500. 00

82 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 25, 599 5. 00 127, 995. 00

83 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 25, 599 1.00 25, 599. 00

84 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 7 700. 00 4, 900. 00
CONCRETE PI LE (SI GN FOUNDATI ON)

85 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 40 800. 00 32, 000. 00
CONCRETE PI LE (SI GN FOUNDATI ON)

86 562002 METAL ( BARRI ER MOUNTED SI GN) KG 740 3. 00 2, 220. 00

87 566011 ROADSI DE SI GN - ONE POST EA 77 175. 00 13, 475. 00

88 566012 ROADSI DE SI GN - TWO POST EA 4 500. 00 2, 000. 00

89 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 9 75. 00 675. 00
METHOD)

90 568023 I NSTALL ROADSI DE SI GN EA 1 6, 000. 00 6, 000. 00
(LAM NATED WOOD BOX POST)

91 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1, 160 110. 00 127, 600. 00

92 620913 600 MV ALTERNATI VE Pl PE CULVERT M 130 210. 00 27, 300. 00

93 641132 300 MM PLASTI C PI PE M 120 48. 00 5, 760. 00

94 650069 450 MM REI NFORCED CONCRETE Pl PE M 9 390. 00 3, 510. 00

95 650075 600 MV REI NFORCED CONCRETE Pl PE M 15 400. 00 6, 000. 00

96 650076 675 MV REI NFORCED CONCRETE Pl PE M 2 500. 00 1, 000. 00

97 650079 900 MM REI NFORCED CONCRETE Pl PE M 6 550. 00 3, 300. 00

98 650081 1050 MM REI NFORCED CONCRETE PI PE M 2 600. 00 1, 200. 00

99 650084 1200 MM REI NFORCED CONCRETE PI PE M 4 700. 00 2, 800. 00

100 664020 600 MVl CORRUGATED STEEL Pl PE M 30 200. 00 6, 000. 00

(2.01 MM THI CK)



07-117104 Bl D245

07- LA-14- 44 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
06/ 15/ 00 06/ 19/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
101 664028 750 MM CORRUGATED STEEL PI PE M 12 350. 00 4, 200. 00
(2.01 MM THI CK)
102 664043 1200 MM CORRUGATED STEEL Pl PE M 4 500. 00 2, 000. 00
(2.01 MM THI CK)
103 681134 80 MM PLASTI C PI PE (EDGE DRAI N) M 510 40. 00 20, 400. 00
104 681137 80 MM PLASTI C Pl PE (EDGE DRAI N OUTLET) M 70 80. 00 5, 600. 00
105 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 390 190. 00 74, 100. 00
(2.01 MM THI CK)
106 692088 300 MM ENTRANCE TAPER EA 35 390. 00 13, 650. 00
107 703283 900 MM CORRUGATED STEEL Pl PE RI SER M 7 1, 000. 00 7, 000. 00
(2.01 MM THI CK)
108 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 44 175. 00 7, 700. 00
109 721009 ROCK SLOPE PROTECTI ON VB 45 175. 00 7,875.00
(FACING METHOD B)
110 721024 ROCK SLOPE PROTECTI ON (1/ 4T, METHOD B) VB 36 175. 00 6, 300. 00
111 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 75 500. 00 37, 500. 00
112 729010 ROCK SLOPE PROTECTI ON FABRI C M2 450 10. 00 4,500. 00
113 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 25, 809 1. 00 25, 809. 00
114 820180 I NSTALL MEDI AN M LEAGE PANEL EA 120 60. 00 7, 200. 00
115 (S) 832001 METAL BEAM GUARD RAI LI NG M 90 50. 00 4,500. 00
116 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 422 85. 00 35, 870. 00
117 (S) 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 7, 600 46. 00 349, 600. 00
118 (S) 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 350 70. 00 24, 500. 00
119 (S) 839521 CABLE RAI LI NG M 220 30. 00 6, 600. 00
120 (S) 839532 CABLE ANCHOR ASSEMBLY EA 24 550. 00 13, 200. 00
( BREAKAVAY, TYPE B)
121 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 28 1, 800. 00 50, 400. 00
122 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 6, 000. 00 6, 000. 00
123 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 250 130. 00 162, 500. 00
124 017915 CONCRETE BARRI ER ( TYPE 60W MODI FI ED) M 2,420 320. 00 774, 400. 00
125 839703 CONCRETE BARRI ER ( TYPE 600C) M 90 160. 00 14, 400. 00
126 839705 CONCRETE BARRI ER ( TYPE 60E) M 240 480. 00 115, 200. 00
127 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 108, 000 .35 37, 800. 00
128 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 214, 000 .35 74, 900. 00
129 (S) 840665 PAI NT PAVEMENT MARKI NG ( 1- COAT) M2 35 20. 00 700. 00
130 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) V) 580 15. 00 8, 700. 00
131 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 5,410 2.50 13, 525. 00
132 (S) 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 15, 100 14. 50 218, 950. 00



07-117104 Bl D245

07-LA-14-44 CONTRACT PROPOSAL OF LOW BI DDER PACGE 16
06/ 15/ 00 06/ 19/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
133 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 5, 000. 00* 5, 000. 00
( QOUNT)
134 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUWP SUM 25, 000. 00* 25, 000. 00
135 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUW SUM 25, 000. 00* 25, 000. 00
136 (S) 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUWP SUM 25, 000. 00* 25, 000. 00
137 (S) 860934 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 4) LS LUW SUM 25, 000. 00* 25, 000. 00
138 (S) 860935 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 5) LS LUWP SUM 25, 000. 00* 25, 000. 00
139 (S) 860936 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 6) LS LUW SUM 25, 000. 00* 25, 000. 00
140 (S) 860937 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 7) LS LUWP SUM 25, 000. 00* 25, 000. 00
141 (S) 860938 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 8) LS LUW SUM 25, 000. 00* 25, 000. 00
142 (S) 860939 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 9) LS LUWP SUM 25, 000. 00* 25, 000. 00
143 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUW SUM 10, 000. 00* 10, 000. 00
144 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,010 3.00 3, 030. 00
145 999990 MOBI LI ZATI ON LS LUWP SUM 2,471, 000. 00* 2,471, 000. 00

TOTAL 23,590, 750. 00



| TEM

O©oOoO~NOOULA, WN P

07-117104
07-LA-14-44
06/ 15/ 00

367, 500
3, 500.
4.

35.

3.

52.

195.

1.

13.

85.
60.
750.
1, 000.
50.
27.
29.
54.
102.
76.
33.
110.
10, 000
750.
1, 500.

50.

16.
750.
15, 300
13, 800
13, 800
10, 300
8.

65, 000

275000.
30000.
367500.
3500.
4656.
3500.
455.
1768000.
40950.
143850.
1170.
5950.
935.
900.
9000.
6000.
13500.
69888.
7644.
120420.
64260.
28880.
1056.
220.
10000.
1500.
13500.
0.
8500.
18240.
31500.
15300.
13800.
13800.
10300.
1680.
65000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

350, 000
100.

4.

50.

3.

29.

300.

1.

12.

230.
250.
500.
500.
35.

21.

13.

40.

52.

28.

25.
900.

3, 600.
1, 800.
2, 500.
. 00*

80.

35.
600.

6, 000.
13, 000
12, 000
12, 000
4.

200, 000

OF

00*
00*
00*
00

00*

REMAI

290000.
25000.
350000.
100.
4320.
5000.
420.
986000.
63000.
137000.
1080.
5950.
2530.
3750.
6000.
3000.
9450.
53760.
3380.
89200.
32760.
10640.
800.
1800.
3600.
3600.
22500.
0.
13600.
39900.
25200.
6000.
13000.
12000.
12000.
840.
200000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

500, 000
150.

5.

27.

5.

39.

325.

1.

10.

75.
40.
650.
520.
10.
16.
16.
44.
67.
36.
120.
100.
3, 000.
600.
1, 400.

65.

25.

400.

15, 000
15, 000
15, 000
15, 000
39.

200, 000

500000.
150.
4800.
2700.
700.
1326000.
68250.
137000.
900.
5100.
825.
600.
7800.
3120.
2700.
41984.
4264.
98120.
42210.
13680.
3840.
200.
3000.
1200.
12600.
0.
11050.
28500.
16800.
15000.
15000.
15000.
15000.
8190.
200000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 17
06/ 19/ 00
FI FTH
BI D AMOUNT
20, 000. 00* 20000
10, 000. 00* 10000
50, 000. 00* 50000
30, 000. 00* 30000
630, 000. 00* 630000
3, 300. 00 3300.
10. 00 9600.
50. 00 5000.
10. 00 1400.
40. 00 1360000.
380. 00 79800.
1.00 137000.
25.00 2250.
1.00 8500.
100. 00 1100.
200. 00 3000.
1, 000. 00 12000.
1, 000. 00 6000.
35.00 9450.
20. 00 51200.
20. 00 5200.
52. 00 115960.
50. 00 31500.
50. 00 19000.
60. 00 1920.
150. 00 300.
5, 000. 00 5000.
1, 500. 00 3000.
2,500. 00 22500.
. 00* 0.
100. 00 17000.
35.00 39900.
1, 000. 00 42000.
6, 000. 00* 6000.
13, 000. 00* 13000.
12, 000. 00* 12000.
12, 000. 00* 12000.
10. 00 2100.
200, 000. 00* 200000



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

07-117104

07- LA- 14- 44

06/ 15/ 00

53, 300
165.

220.

1
22,000
200.
19.
59.
52.

3.

9.

. 00*

83.

5.

5.
285.
200.
700.
625.
565.
705.
1, 565.
180.
135.
2,100.
50.

5, 810.
7, 940.
8, 600.
785.
110.
55.
.37

00
10
00

00
00
00
00
00

00
00
00
00
00

00
00
00
00

1914250.
85860.
79680.

480.
53300.
31460.
21450.

8415.
94600.
4719.
22000.
10600.
1192550.
2377700.
344760.
65700.
19530.
0.
4996600.
805800.
230000.
425505.
106000.
896000.
187500.
293800.
211500.
416290.
5940.
9450.
39900.
1650.
209160.
95280.
51600.
42390.
22000.
3905.
51405.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
14|

55,

22,

OF

.50
.00
.00
.00

00*

.45

.00

75
00

. 25

00*

.00
.00
.00
.00
.00
.00

. 00*

240.
300.
575.
750.
600.
550.
200.
180.
105.
800.
120.
000.
500.
000.
200.
130.
120.

.00
.50
.50

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

.00

REMAI

2402500.
97200.
124800.
1800.
55000.
25740.
33800.
11475.
47300.
9295.
22000.
13250.
1098000.
2740400.
364650.
43800.
30380.
0.
5779200.
395000.
253000.
358320.
159000.
736000.
225000.
312000.
165000.
319200.
5940.
7350.
53200.
3960.
180000.
66000.
36000.
64800.
26000.
8520.
37522.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

13.00 2015000.
30. 00 48600.
80. 00 76800.
30. 00 360.
55, 000. 00* 55000.
. 25 14300.
210. 00 27300.
1.00 15300.
200. 00 86000.
4.50 12870.
25, 000. 00* 25000.
100. 00 5300.
20. 00 1220000.
63. 00 2538900.
45. 00 298350.
3.00 65700.
10. 00 21700.
. 00* 0.
120. 00 7224000.
4.00 632000.
6.00 276000.
110. 00 164230.
310. 00 164300.
650. 00 832000.
540. 00 162000.
490. 00 254800.
490. 00 147000.
1, 000. 00 266000.
100. 00 3300.
130. 00 9100.
1, 000. 00 19000.
100. 00 3300.
4, 880. 00 175680.
5, 500. 00 66000.
6, 000. 00 36000.
1, 200. 00 64800.
200. 00 40000.
160. 00 11360.
1.50 56283.

00|

Bl D245
PACGE 18
06/ 19/ 00
FI FTH
BI D AMOUNT
12. 00 1860000.
150. 00 243000.
85. 00 81600.
65. 00 780.
35, 000. 00* 35000.
. 60 34320.
275.00 35750.
.75 11475.
115. 00 49450.
3.65 10439.
12, 000. 00* 12000.
270. 00 14310.
22.00 1342000.
74.00 2982200.
54. 00 358020.
5.00 109500.
30. 00 65100.
. 00* 0.
98. 00 5899600.
5.50 869000.
5.50 253000.
120. 00 179160.
400. 00 212000.
750. 00 960000.
510. 00 153000.
700. 00 364000.
650. 00 195000.
1, 500. 00 399000.
190. 00 6270.
130. 00 9100.
5, 000. 00 95000.
100. 00 3300.
5, 600. 00 201600.
7,800. 00 93600.
8, 500. 00 51000.
2,500. 00 135000.
100. 00 20000.
100. 00 7100.
1.50 56283.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

07-117104

07- LA- 14- 44

06/ 15/ 00

825.
000.

18.
200.
620.

85.
000.
200.
295.

95.
730.
685.
900.
940.
980.
925.
610.
622.
794.

29.

50.
327.
455,
325.
100.
100.
100.
425.

46.
83.
139.
62.

281655.
223380.
7500.
140794.
15359.
5775.
40000.
13949.
15400.
2480.
765.
5000.
232000.
38350.
11400.
6570.
10275.
1800.
5640.
1960.
3700.
18300.
7464.
3176.
14790.
3500.
127530.
15925.
2275.
4400.
4500.
3600.
31875.
900.
77427.
5520.
7470.
58658.
475000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

145.
500.
600.
180.
350.
130.
520.

50.
45.
170.
42.

OF

00
00
00
00

REMAI

256050.
249660.
16500.
127995.
25599.
4900.
32000.
13320.
41580.
4860.
1620.
3300.
150800.
21450.
9600.
6930.
15000.
2200.
7500.
2500.
4800.
10500.
5400.
2400.
8160.
5950.
56550.
17500.
4200.
7920.
15750.
4680.
39000.
900.
51618.
6000.
4050.
71740.
319200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NI NG B

| DDERS
FOURTH
AMOUNT
1.50 256050.
2.00 262800.
550. 00 8250.
6. 00 153594.
1.00 25599.
700. 00 4900.
800. 00 32000.
18. 00 13320.
185. 00 14245.
600. 00 2400.
75. 00 675.
500. 00 4500.
250. 00 290000.
300. 00 39000.
60. 00 7200.
300. 00 2700.
250. 00 3750.
425. 00 850.
675. 00 4050.
440. 00 880.
850. 00 3400.
225.00 6750.
250. 00 3000.
450. 00 1800.
25.00 12750.
65. 00 4550.
210. 00 81900.
330. 00 11550.
150. 00 15050.
50. 00 2200.
50. 00 2250.
50. 00 1800.
800. 00 60000.
4.00 1800.
1.00 25809.
50. 00 6000.
48. 00 4320.
160. 00 67520.
44. 00 334400.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 19
06/ 19/ 00
FI FTH
AMOUNT
2.00 341400.
2.50 328500.
300. 00 4500.
5.20 133114.
.75 19199.
000. 00 7000.
000. 00 40000.
15.00 11100.
200. 00 15400.
400. 00 1600.
150. 00 1350.
500. 00 1500.
105. 00 121800.
155. 00 20150.
45. 00 5400.
400. 00 3600.
600. 00 9000.
900. 00 1800.
000. 00 6000.
100. 00 2200.
200. 00 4800.
400. 00 12000.
600. 00 7200.
900. 00 3600.
25.00 12750.
50. 00 3500.
115. 00 44850.
400. 00 14000.
300. 00 9100.
185. 00 8140.
250. 00 11250.
130. 00 4680.
750. 00 56250.
5.00 2250.
2.00 51618.
70. 00 8400.
70. 00 6300.
165. 00 69630.
50. 00 380000.



118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
TOT

07-117104

07- LA- 14- 44

06/ 15/ 00

21.

16.

2.

11.

23, 750
44,300
37, 800
28, 000
28, 000
59, 500
31, 300
30, 200
26, 000
44,300
75, 600
4.

1, 900, 000

00*
00~
00*
00~
00*
00~
00*
00~
00*
00~
00*
00

00*

5650.
130000.
592900.

20700.
120000.
41040.
81320.
756.
9396.
14336.
173650.
23750.
44300.
37800.
28000.
28000.
59500.
31300.
30200.
26000.
44300.
75600.
4040.
1900000.

24,196, 796. 54

SUMMARY OF
| THI RD
| BI D
00| 70. 00
00| 25.00
. 00| 525. 00
. 00| 1, 500. 00
00| 5, 500. 00
00| 90. 00
00| 250. 00
00| 130. 00
00| 300. 00
00| .35
00| .35
00| 20. 00
00| 15. 00
50| 2.50
00| 12.00
00| 25, 000. 00*
00| 43, 000. 00*
00| 36, 000. 00*
00| 29, 000. 00*
00| 29, 000. 00*
00| 31, 000. 00*
00| 31, 000. 00*
00| 30, 000. 00*
00| 25, 000. 00*
00| 44, 000. 00*
00| 75, 000. 00*
00| 3.00
00| 2, 200, 000. 00*

REMAI

5500.
112500.
605000.

11700.
72000.
37800.
74900.
700.
8700.
13525.
181200.
25000.
43000.
36000.
29000.
29000.
31000.
31000.
30000.
25000.
44000.
75000.
3030.
2200000.
24,203, 919. 00

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

16.

21.

3.

15.
22,000
60, 000
60, 000
40, 000
40, 000
40, 000
40, 000
40, 000
40, 000
50, 000
73, 272.
3.

2, 400, 000

00

00

00*
00~
00*
00~
00*
00*
00*
00*
00*
00*
00*
00

00*

NI NG BI DDERS

6050.
137500.
435600.

18000.
28800.
28080.
70620.
560.
12180.
16230.
226500.
22000.
60000.
60000.
40000.
40000.
40000.
40000.
40000.
40000.
50000.
73272.
3030.
2400000.

25, 614, 100. 00

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 20
06/ 19/ 00
FI FTH
BI D AMOUNT
70. 00 24500
25.00 5500
500. 00 12000
2,200. 00 61600
7,000. 00 7000.
130. 00 162500.
310. 00 750200.
150. 00 13500.
480. 00 115200.
. 25 27000.
.50 107000.
20. 00 700.
30. 00 17400.
3.00 16230.
13.00 196300.
25, 000. 00* 25000.
45, 000. 00* 45000.
45, 000. 00* 45000.
30, 000. 00* 30000.
32, 000. 00* 32000.
35, 000. 00* 35000.
35, 000. 00* 35000.
32, 000. 00* 32000.
32, 000. 00* 32000.
45, 000. 00* 45000.
80, 000. 00* 80000.
2.00 2020.
2,712, 480. 95* 2712480.

26, 837, 000. 00



07-117104 Bl D245

07- LA- 14- 44 SUMMARY OF REMAI NI NG BIDDERS PAGE 21
06/ 15/ 00 06/ 19/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 10, 000. 00* 10000. 00
2| 10, 000. 00* 10000. 00
3| 70, 000. 00* 70000. 00
4 | 25, 000. 00* 25000. 00
5 | 500, 000. 00* 500000. 00
6 | 5, 000. 00 5000. 00
7| 5. 00 4800. 00
8 | 35. 00 3500. 00
9 | 5. 00 700. 00
10 | 45. 00 1530000. 00
11 | 250. 00 52500. 00
12 | 1.50 205500. 00
13 | 40. 00 3600. 00
14 | 1.00 8500. 00
15 | 100. 00 1100. 00
16 | 700. 00 10500. 00
17 | 1, 000. 00 12000. 00
18 | 1, 000. 00 6000. 00
19 | 35.00 9450. 00
20 | 30. 00 76800. 00
21 | 25.00 6500. 00
22 | 40. 00 89200. 00
23 | 50. 00 31500. 00
24 | 40. 00 15200. 00
25 | 50. 00 1600. 00
26 | 200. 00 400. 00
27 | 5, 000. 00 5000. 00
28 | 1, 000. 00 2000. 00
29 | 2, 500. 00 22500. 00
30 | . 00* 0. 00
31 | 150. 00 25500. 00
32 | 20. 00 22800. 00
33 | 1, 000. 00 42000. 00
34 | 6, 000. 00* 6000. 00
35 | 13, 000. 00* 13000. 00
36 | 12, 000. 00* 12000. 00
37 | 12, 000. 00* 12000. 00
38 | 5. 00 1050. 00
I

200, 000. 00* 200000. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

07-117104
07-LA-14-44
06/ 15/ 00

150. 00
25, 000. 00*

200. 00

100. 00
3.00

5, 000. 00*
250. 00
12. 00
60. 00
95. 00
2.50

20. 00

. 00*

104. 00
4.00
4.00
325.00
400. 00
650. 00
600. 00
750. 00
750. 00
1, 800. 00
300. 00
200. 00
4, 000. 00
50. 00

6, 500. 00
8, 500. 00
10, 000. 00
1, 800. 00
100. 00
50. 00
1.50

3875000.
121500.
38400.
1800.
25000.
17160.
26000.
10710.
43000.
8580.
5000.
13250.
732000.
2418000.
629850.
54750.
43400.
0.
6260800.
632000.
184000.
485225.
212000.
832000.
180000.
390000.
225000.
478800.
9900.
14000.
76000.
1650.
234000.
102000.
60000.
97200.
20000.
3550.
56283.

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 22
06/ 19/ 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

07-117104
07-LA-14-44
06/ 15/ 00

120.
000.
800.
100.
100.
100.
800.

75.
80.
130.

50

00
00
00
.00

204840.
249660.
7500.
102396.
25599.
7000.
48000.
11100.
13860.
1800.
1350.
1000.
290000.
45500.
12000.
6750.
9000.
2000.
9000.
10000.
4800.
15000.
7800.
6000.
20400.
4200.
46800.
35000.
5600.
4400.
4500.
3600.
60000.
1350.
77427.
9000.
7200.
54860.
380000.

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 23
06/ 19/ 00



118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
TOT

07-117104

07- LA- 14- 44

06/ 15/ 00

25.

30.

4.

12.

20, 000
30, 000
25, 000
25, 000
25, 000
25, 000
25, 000
25, 000
25, 000
30, 000
90, 000
3.
2,500, 000

00*
00~
00*
00~
00*
00~
00*
00~
00*
00~
00*
00

00*

5000.
137500.
532400.

13500.
60000.
54000.
128400.
875.
17400.
21640.
181200.
20000.
30000.
25000.
25000.
25000.
25000.
25000.
25000.
25000.
30000.
90000.
3030.
2500000.

27,570, 745. 00

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 24
06/ 19/ 00



